



RFQ-SF-02-0-2016/TR
DESIGN/BUILD SERVICES FOR A SPACECRAFT INTEGRATION FACILITY IN
EXPLORATION PARK, FLORIDA
 Addendum No.1

Date: February 23, 2016
 To: All Interested Bidders and Other Interested parties
 From: Procurement Manager
 Art Robbins, Procurement Manager
 Subject: Revisions to the Schedule

Space Florida makes the following changes and considers Addendum No. 1 a part of the Request for Qualifications (RFQ) document.

(1) The “**Preliminary Schedule**” is hereby revised as follows:

Event	Date	Revised Date	Time (EST)
RFQ Posted on SF’s Website and DemandStar	2/05/2016	N/A	12:00 Noon
Question Submission Deadline*	2/12/2016	N/A	12:00 Noon
Question Responses Posted	2/17/2016	N/A	12:00 Noon
Qualifications Packages Due	2/26/2016	N/A	12:00 Noon
Qualification Packages Evaluated-Procurement Manager & Evaluation Committee (Stages 1 & 2)	2/29/2016- 3/01/2016	N/A	N/A
Qualified short-listed vendors notified to include day, date, time, criteria/agenda and scoring for Stage 3. (NDA form provided to short-listed vendors.)	3/03/2016	N/A	N/A
Notice of Evaluation Committee meeting for short-listed firm presentations published in Fla. Admin. Register and on SF website	3/01/2016	N/A	
Notice of Evaluation Committee posted on SF’s website	3/01/2016	N/A	
Mandatory Pre-Presentation Conference information exchange for short-listed vendors. (Short-listed vendors to provide executed NDA prior to Pre-Presentation Conference).	N/A	3/4/2016	10:00 AM
Presentations/Interviews (Stage3) (Public Forum)	3/11/2016	3/17/2016	8:00 AM to 10:30 AM 11:00 AM to 1:30 PM 2:30 PM to 5:00 PM
Notice of Intent to Negotiate (3 day dispute period until negotiations may commence)	3/14/2016	3/22/2016	TBD
Notice of Intent to Award (3 day dispute period until contract initiation may commence)	TBD	N/A	TBD
Award Notice	TBD	N/A	TBD