



RFQ-SF-04-0-2016/SS
CONTINUING SERVICES CONTRACT FOR SPACEPORT INFRASTRUCTURE
GENERAL CONSULTING

ADDENDUM NUMBER 1

Date: May 12, 2016
To: All Interested Bidders and Other Interested parties
From: Procurement Manager
Art Robbins, Procurement Manager
Subject: Revisions to the Schedule

Space Florida makes the following changes and considers Addendum Number 1 a part of the Request for Qualifications (RFQ) document.

(1) The “**Preliminary Schedule**” is hereby revised as follows:

Event	Date	<i>Revised Date</i>	Time (EST)
Legal Notice sent to Florida Today	4/20/2016		N/A
RFQ Posted on SF’s Website and Demandstar	4/22/2016		12:00 Noon
Question Submission Deadline*	4/29/2016	N/A	12:00 Noon
Question Responses Posted	5/5/2016	N/A	12:00 Noon
Qualifications Packages Due	5/11/2016	N/A	12:00 Noon
Qualification Packages Evaluated – Procurement Manager (PM) (Stage1)	5/11/2016- 5/12/2016	N/A	N/A
Qualification Packages Evaluated – Evaluation Committee (Stage 2)	5/12/2016- 5/17/2016		N/A
Notice of Evaluation Committee meeting in Fla. Admin. Register and on SF Website (Public Forum) <i>(if applicable)</i>			N/A
Notice of Evaluation Committee meeting posted on SF’s website <i>(if applicable)</i>			N/A
Evaluation Committee meeting to short-list 3 or more qualified Vendors (Stage 2) (Public Forum) <i>(if applicable)</i> or Committee submits Individual Score Sheets to PM <i>(no Notice necessary)</i>	5/17/2016- 5/19/2016		TBD
Qualified short-listed Vendors notified to include day, date, time, criteria/agenda and scoring for Stage 3	5/19/2016		N/A



Event	Date	<i>Revised Date</i>	Time (EST)
Notice of Evaluation Committee meeting for short-listed firm presentations published in Fla. Admin. Register and on SF website	5/19/2016	<i>5/13/2016</i>	N/A
Notice of Evaluation Committee meeting posted on SF's website	5/19/2016	<i>5/13/2016</i>	
Presentations / Interviews (Stage 3) (Public Forum)	6/2/2016	<i>5/26/2013</i>	TBD
Notice of Intent to Negotiate (<i>3 day dispute period until negotiations may commence</i>)	6/3/2016		N/A
Notice of Intent to Award (<i>3 day dispute period until contract initiation may commence</i>)	TBD		TBD
Award Notice	TBD		TBD